
John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 03, 2009 9:14 AM
To: Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; 

Cale Ellis; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don 
Littlefield; dwideman@sabredemolition.com; Earl Cook; Gregg Bradford; Jeremy Greenman; Jesse 
Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John 
McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; 
M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; 
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete 
Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich; Seth 
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Cc: John Cressey; Firth, Jean M; Mike Duguay; Andolsek, Hank
Subject: American Tissue Stack
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The FAA reports the top of the boiler stack at 310 feet MSL (above mean sea level).  The base of the stack per USGS and 
Google Earth is approximately 95 feet MSL. 
  
These elevations are provided for information purposes only.  Bidders are responsible to determine actual height of the 
structure. 
  
Jim Bouquet 
  
  
Note:  By now, all should have received the Pre-Bid Meeting Minutes (with attendance list), Addendum No. 1 and a set of f60 
scale drawings.  



John Cressey 

From: Jim Bouquet
Sent: Monday, February 09, 2009 9:16 AM
To: Tom Guerette
Cc: John Cressey; Mike Duguay; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; 

Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; 
Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl 
Cook; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike 
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; 
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich; 
Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: American Tissue
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No, the second site visit was not the "Pre-Bid Meeting" and project specific information was not disseminated. 
  
Jim Bouquet 
 

From: Tom Guerette [mailto:tguerette@sandrcorp.com]  
Sent: Monday, February 09, 2009 9:11 AM 
To: Jim Bouquet 
Subject: RE: American Tissue 
 
Jim, 
  
Will firms that attended the second site visit, but were NOT in attendance at the initial site visit, be allowed to bid the General 
Contract?  

-----Original Message----- 
From: Jim Bouquet [mailto:jbouquet@summitenv.com] 
Sent: Monday, February 09, 2009 8:36 AM 
To: Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; 
dwideman@sabredemolition.com; Earl Cook; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman; Jesse 
Childs; jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John McCune; jusmanafort@manafort.com; 
Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; 
Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick 
Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott 
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles 
Cc: John Cressey; Mike Duguay 
Subject: American Tissue 
 
  
Attached are the Pre-Bid Meeting attendance list and the sign in sheet for the Pre-Bid Meeting site walk on January 30 
for your use.  Your firm must be on one of these lists to bid the project as a General Contractor.  Having said that, if a 
firm did not attend the meeting at City Hall and did not provide Summit with contact information, this firm will not be 
receiving project related information and addendums by email.   
  
Jim Bouquet    



John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 03, 2009 2:00 PM
To: Earl Cook
Cc: Firth, Jean M; John Cressey; Andolsek, Hank; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; Craig Starkman; 
Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; 
dwideman@sabredemolition.com; Gregg Bradford; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike 
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion; 
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Ferland; Scott Homrich; Seth McGee; 
Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: American Tissue Question
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Earl: 
  
Several comments to the question: 
  
1.  Significant backfilling should not be necessary for foundations adjacent to the tracks as these slabs are generally at ground 
level.  If backfilling is not required, then slabs do not need to cracked. 
  
2.  For basement slabs requiring backfill, the intent is not to breakup the entire slab but strategically make the cracks at low 
points were precipitation draining through the backfill would accumulate.  
  
I hope this responds to your question. 
  
Jim  
 

From: Earl Cook [mailto:earlc@envirovantage.com]  
Sent: Tuesday, February 03, 2009 1:28 PM 
To: Jim Bouquet 
Subject: American Tissue Question 
 
Hi Jim, 
  
I have a  question concerning the American Tissue Demolition project: 
  
Specification Section 02060 Building demolition Paragraph 3.03.g States Prior to Back fill , crack all 
basement slabs sufficiently to permit drainage of precipitation collected by overlaying back fill material. 
Given the proximity of the rail tracks to the building would the cracking of the slab during 
demolition before backfilling weaken the integrity of the supporting wall causing a collapse of 
the rail when a train passed.  
  
  
  
Earl Cook 
  
Estimator/Project Manager 
EnviroVantage 
800-640-5323 office 
603-679-9685 fax 
603-913-9010 cell 
www.envirovantage.com 
  



John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 10, 2009 7:23 AM
To: Matt Dixon
Cc: John Cressey; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; 

Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne 
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl 
Cook; ercook1@comcast.net; grancourt@aulson.com; Gregg Bradford; Jeremy Greenman; 
Jesse Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John 
Fleming; John McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris 
Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Michele 
Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; 
Patrick Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy 
Amoedo; Scott Ferland; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; 
Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: American Tissue
Attachments: Add Fig 1 24x36.pdf; Add Fig 2 24x36.pdf
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To clarify, the attached full size drawings when plotted 24x36 are at 60 scale.  You should confirm with the bar scale.  11x17 
drawings are reductions. 
  
Jim Bouquet 
 

From: Matt Dixon [mailto:mdixon@sabredemolition.com]  
Sent: Monday, February 09, 2009 5:03 PM 
To: Jim Bouquet 
Subject: Re: American Tissue 
 
Hi Jim, the drawings as received with the original plans are they to scale? they say REDUCTION (1 " = 60') on them  
 Or is the set that we got with Addendum # 1 drawing 1A and 2A 
  
Thanks 
Matt Dixon  
Sabre Demolition Corp 
  

----- Original Message -----  
From: Jim Bouquet  
To: John P. McCune, CHMM  
Cc: John Cressey ; Mike Duguay ; Firth, Jean M ; Austin Cannon ; Bob McCabe ; 
Bonnie.VanDeventer@NSSX.BIZ ; Brian Sellick ; Bryson Stockdale ; Cale Ellis ; chris@vthibodeau.com ; Craig 
Starkman ; Curtis Schopp ; Daphne Millay ; Darryl Verville ; Dick Grimm ; Don Littlefield ; 
dwideman@sabredemolition.com ; Earl Cook ; ercook1@comcast.net ; grancourt@aulson.com ; Gregg 
Bradford ; Jeremy Greenman ; Jesse Childs ; jbouquet@summitenv.com ; Joel Butler ; John Clark ; John 
Fleming ; jusmanafort@manafort.com ; Keith Trosterud ; Kraig Lucas ; Kris Fournier ; M. Hodgkins ; M.C. Hall ; 
Mark Bourgeois ; Mark Griffeth ; Matt Callahan ; Matt Dixon ; Michele Lester ; Mick Reed ; Mike Costello ; Mike 
Darragh ; Mike Stewart ; Mike Thibodeau ; Nick Clark ; Patrick Corcoran ; Paul Chabot ; Pete Quirion ; Rene 
Perron ; Rick Anson ; Rick Marcicki ; Roy Amoedo ; Scott Ferland ; Scott Homrich ; Seth McGee ; Steve Barth ; 
Steven Roy ; Ted Haskell ; Tim Higgins ; Tom Guerette ; Tom Higgins ; vmondo@manafort.com ; William Liles  
Sent: Monday, February 09, 2009 2:47 PM 
Subject: RE: American Tissue 
 
The American Tissue site will be available for a third (and final) site visit on Thursday February 12 for those bidders 
interested.  Summit will unlock the gate at 9:00 AM and relock at 4:00  PM.  Bidders will be on their own. 
  
Jim Bouquet 
 

From: John P. McCune, CHMM [mailto:john@titanwrecking.com]  



John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 10, 2009 2:38 PM
To: Grimm, Richard W
Cc: John Cressey; Firth, Jean M; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don 
Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. 
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; 
Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; 
Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott 
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; 
Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: questions re: American Tissue bid specs
Attachments: TC Inventory110609.pdf; Tank Inventory.pdf
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Dick and All: 
  
Responses as follows: 
  
1.    An inventory of transformers is attached.  We can only assume that those containing 50ppm PCB or greater were drained 
and properly cleaned by the EPA contractor.  The remaining transformers should be assumed as full and will need to be 
addressed (drained/cleaned) under the base bid.  
  
2.   A listing of facility tanks is attached.  We assume that, unless identified in the EPA/Weston report included in the Project 
Manual, that remaining materials in tanks are not hazardous. 
  
3.    The 60% solid content is a minimum requirement.  The intent of the bulking agent is to achieve this consistency.  If you 
can achieve 60% solids by other methods (i.e., sludge press?), these methods would be considered.  Please submit a 
description of alternative methods with your bid.  
  
Jim Bouquet 
  
 

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]  
Sent: Monday, February 09, 2009 3:58 PM 
To: Jim Bouquet 
Subject: questions re: American Tissue bid specs 
 
Jim, 
  
A few questions. 
  

1. Does the EPA have any inventory of transformers that were emptied and triple-rinsed vs. remaining 
transformers that they identified as < 50 ppm PCBs.  

2. There are two large open top process tanks in Bld 14 that contain a considerable amount of what looks like 
pulp. There are several process tanks throughout the facility (Bldg 3, 6, 10, etc.) that cannot be easily 
inspected due to access issues. How do we characterize these materials (or potential materials) that 
haven’t been identified in any of the bid specs. Would these be considered outside the base bid scope?  

3. If WWT sludge could be dewatered on-site to a point where it passed paint filter, contained no free liquid 
and was stackable, would the 60% solid content requirement for Statler landfill still hold?  

  
Dick  
  
  



TRANSFORMER AND CAPACITOR INVENTORY 11/09/06
123513 - American Tissue Mills, Augusta, ME

Unit Unit Cap
Code No. (gal)

T 001 Westinghouse Transformer SL PAV7920-01 183 <50 sticker N Water treatment plant
T 003 Westinghouse Oil Insulated Unit Substation RSL OA PBL2479-0101 144 Mfg 08/1991 N Bldg. 15B, outside
T 011 General Electric Transformer A 1617831 200 <50 sticker N Bldg. 14, outside
T 012 General Electric Transformer A 1617814 200 <50 sticker N Bldg. 14, outside
T 013 General Electric Transformer A 1617824 200 <50 sticker N Bldg. 14, outside
T 014 Westinghouse Transformer S 1184957 2820853 130 <50 sticker N Bldg. 14, outside
T 015 Westinghouse Transformer S 1184957 2820858 130 <50 sticker N Bldg. 14, outside
T 016 Westinghouse Transformer S 1184957 2820857 130 <50 sticker N Bldg. 14, outside
T 020 General Electric Transformer Form KS 135 <50 sticker, 10-C oil N Bldg. 11, outside
T 021 General Electric Transformer Form KS 135 <50 sticker, 10-C oil N Bldg. 11, outside
T 022 General Electric Transformer Form KS 135 <50 sticker, 10-C oil N Bldg. 11, outside
T 023 Continental Transformer Co. Transformer OA 092181-B 100 <50 sticker, 10-C oil N Bldg. 11, outside
T 025 Continental Transformer Co. Transformer OA 092181-A 100 <50 sticker, 10-C oil N Bldg. 11, outside
T 026 General Electric Transformer H 4331329 135 <50 sticker N Bldg. 07, outside
T 027 General Electric Transformer H 4331320 135 <50 sticker N Bldg. 07, outside
T 028 General Electric Transformer H 4331327 135 <50 sticker N Bldg. 07, outside
T 032 Westinghouse Transformer SL OA / 1711533 6921048 132 <50 sticker N Bldg. 06, outside
T 033 Westinghouse Transformer SL OA / 1711533 6911645 133 <50 sticker N Bldg. 06, outside
T 034 Westinghouse Transformer SL OA / 1711533 6911621 134 <50 sticker N Bldg. 06, outside
T 035 Westinghouse Transformer 1223119 3411608 164 <50 sticker N Bldg. 06, outside
T 036 Westinghouse Transformer 1223119-B L-38000 3412514 165 <50 sticker N Bldg. 06, outside
T 037 Westinghouse Transformer 1223119 3411607 166 <50 sticker N Bldg. 06, outside
T 040 Westinghouse Oil Insulated Unit Substation RSL OA PBL3304-0101 412 Mfg 01/1993 N Bldg. 06, outside
T 046 General Electric Transformer HS H720775Y688A 53 <50 sticker N Bldg. 15B, outside, pole mount
T 050 General Electric Transformer HS 8624928 37 <50 sticker N Bldg. 11, interior, north side
T 051 Allis-Chalmers Transformer ABS 2453194 58 <50 sticker N Bldg. 11, interior, north side
T 052 Allis-Chalmers Transformer ABS 2453231 58 sticker missing N Bldg. 11, interior, north side

Estimated volume of non-PCB dielectric fluid = 3839

C 001 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 002 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 003 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 004 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 005 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 006 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 007 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 008 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 009 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 14, outside
C 010 Westinghouse Oil fuse cutout 9F2D-4 2 Y Bldg. 14, outside
C 011 Westinghouse Oil fuse cutout 9F2D-4 2 Y Bldg. 14, outside
C 012 Westinghouse Oil fuse cutout 9F2D-4 2 Y Bldg. 14, outside
C 013 Westinghouse Oil circuit breaker F124 4-3Y4544 10 Mfg 1946 Y Bldg. 14A, outside
C 013 Westinghouse Interteen Capacitor - rack of 36 FP 1227265C 3Y3760 50.4 36 x 1.4 gal = 50.4 gal Y Bldg. 14A, outside
C 014 Westinghouse Oil circuit breaker F124 5-3Y4544 10 Mfg 1946 Y Bldg. 14A, outside
C 014 Westinghouse Interteen Capacitor - rack of 36 FP 1227265C 3Y3762 50.4 36 x 1.4 gal = 50.4 gal Y Bldg. 14A, outside
C 015 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 016 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 017 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 018 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 019 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 021 General Electric Oil fuse cutout 9F2F4 AA301 2 Y Bldg. 07, outside
C 022 South Bend Current Controller Remote Control Oil Switch CP-3 Pole 6059-B 27880 10 Y Bldg. 07, outside
C 022 Westinghouse Interteen Capacitor - rack of 12 FP 1446127-E 16 12 x 1.3 gal = 16 gal Y Bldg. 07, outside

PCBs LOCATIONUnit Manufacturer Type / Model Class / Serial / 
Style S/NUnit Type C
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TRANSFORMER AND CAPACITOR INVENTORY 11/09/06
123513 - American Tissue Mills, Augusta, ME

Unit Unit Cap
Code No. (gal)

PCBs LOCATIONUnit Manufacturer Type / Model Class / Serial / 
Style S/NUnit Type C

C 023 South Bend Current Controller Remote Control Oil Switch CP-3 Pole 6059-B 27880 10 Y Bldg. 07, outside
C 023 Westinghouse Interteen Capacitor - rack of 12 FP 1446127-E 16 12 x 1.3 gal = 16 gal Y Bldg. 07, outside
C 024 General Electric Oil fuse cutout 9F2F5 AA301 2 Y Bldg. 07, outside
C 025 General Electric Oil fuse cutout 9F2F6 AA301 2 Y Bldg. 07, outside
C 026 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
C 027 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
C 028 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
C 029 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
C 029 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 11, outside
C 030 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
C 031 General Electric Oil fuse cutout 9F32-F AA301 2 Y Bldg. 06, outside
J 001 G & W Junction E5C 1 Y Bldg. 06, outside, pole mount
J 002 G & W Junction E5C 1 Y Bldg. 06, outside, pole mount
J 003 Junction 1 Y Bldg. 06, outside, wall mount
T 002 Wagner Transformer Transformer HEB 5V66259 31 Y Water treatment plant
T 004 Continental Transformer Co. Transformer 103079-A 200 >50, <499 sticker Y Bldg. 14, outside
T 005 Continental Transformer Co. Transformer 103079-B 200 >50, <499 sticker Y Bldg. 14, outside
T 006 Continental Transformer Co. Transformer 103079-C 200 >50, <499 sticker Y Bldg. 14, outside
T 007 Westinghouse Transformer SL 1293744-A 3171220 133 >50, <499 sticker Y Bldg. 14, outside
T 008 Westinghouse Transformer SL 1293744-A 3171221 133 >50, <499 sticker Y Bldg. 14, outside
T 009 Westinghouse Transformer SL 1293744-A 3171219 133 >50, <499 sticker Y Bldg. 14, outside
T 010 Westinghouse Transformer A2412X25L2A 57B27597 35 Y Bldg. 14, outside
T 017 Westinghouse Transformer S-INSULDUR E2512N75CA1 63AJ9492 35 Y Bldg. 14, outside
T 018 Allis-Chalmers Transformer PB8B 2046037 6.5 Y Bldg. 06, Electric Shop
T 019 Westinghouse Transformer A2412X25L1A 55C4590 25 Y Bldg. 06, Electric Shop
T 024 Continental Transformer Co. Transformer OA 092181-C 100 >50, <499 sticker Y Bldg. 11, outside
T 029 Davis Transformer Transformer MOL39069 30 Y Bldg. 07, outside
T 030 Davis Transformer Transformer MOL39070 30 Y Bldg. 07, outside
T 031 Davis Transformer Transformer MOL39071 30 Y Bldg. 07, outside
T 038 Westinghouse Transformer ID Plate burnt, open top, fluid inside carcass 50 Y Bldg. 06, outside
T 039 Westinghouse Transformer S 1118102 2640271 41 Y Bldg. 06, outside, pole mount
T 041 unknown Transformer 5 Y Bldg. 16, outside, pole mount
T 042 unknown Transformer 53 Y Bldg. 15A, outside, pole mount
T 043 General Electric Transformer HS G447669-66Y 53 Y Bldg. 15A, outside, pole mount
T 044 General Electric Transformer HS G447670-66Y 53 Y Bldg. 15A, outside, pole mount
T 045 General Electric Transformer HS G447668-66Y 53 Y Bldg. 15A, outside, pole mount
T 047 unknown Transformer 35 Y Bldg. 14A, outside, pole mount
T 048 unknown Transformer 10 Y Bldg. 06, outside, wall mount
T 049 unknown Transformer 30 Y Bldg. 03, outside, wall mount
T 053 Continental Transformer Co. Transformer OA PN-061582-B 55 >50, <499 sticker Y Bldg. 11, interior, north side
T 054 Continental Transformer Co. Transformer OA PN-061582-C 55 >50, <499 sticker Y Bldg. 11, interior, north side
T 055 Continental Transformer Co. Transformer OA PN-061582-A 55 >50, <499 sticker Y Bldg. 11, interior, north side

2099

NOTE: 53 Estimated values are shown in Italics
S/N Serial number
C Contains PCBs (Yes or No) - assumed Yes without evidence to the contrary or if manufactured prior to 1978.

Estimated volume of PCB-containing dielectric fluid = 
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Tank Inventory and Product Volume Estimates 11/8/2006
123513 - American Tissue Paper Co., Augusta, ME

Unit Unit Ht Dia Est. Vol. Product Product
Code No. (ft) (ft) (gal) (ft) (gal)
TK 015 17.5 14.5 21,616    50% Hot Caustic Soda, 90°  F 5.3 6,546      Bldg. 3, lower
TK 011 26.5 9.0 12,610    Alum 0.5 238         Bldg. 14A, ground floor
TK 004 14.5 9.0 6,900      Ammonium hydroxide -- MT Water treatment plant
TK 014 15.6 7.0 4,486      Blending tank - bleach 1.9 552         Bldg. 14A, ground floor
TK 008 -- -- 4,200      Brulin 0.0 MT Bldg. 14A, ground floor
TK 007 14.4 10.5 9,334      Defoamer 0.5 292         Water treatment plant
TK 021 -- -- 1,650      Kymene 557-H w/epichlorhydrin -- 1,650      Bldg. 6, 2nd floor
TK 022 -- -- 1,650      Kymene 557-H w/epichlorhydrin -- 1,650      Bldg. 6, 2nd floor
TK 012 17.0 13.0 16,878    Lime slurry 3.3 3,276      Bldg. 14A, ground floor
TK 009 8.8 5.7 1,680      Mobil KP Solmet 4.9 935         Bldg. 14A, ground floor
TK 005 18.0 10.0 10,575    not present -- MT Water treatment plant
TK 006 -- -- 3,800      Phosphoric acid -- 750         Water treatment plant
TK 018 -- -- 1,000      POL-E-Z-2706 -- 300         Bldg. 3, 3rd floor
TK 019 -- -- 1,000      POL-E-Z-2706 -- 300         Bldg. 3, 3rd floor
TK 020 3.5 5.0 514         POL-E-Z-2706 2.1 308         Bldg. 3, 3rd floor
TK 013 21.0 9.0 9,993      Polyamide Type W.S. Resin 0.0 MT Bldg. 14A, ground floor
TK 001 11.3 12.0 9,560      Polymer 2.9 2,468      Water treatment plant
TK 002 11.3 12.0 9,560      Polymer - press polymer 3.1 2,609      Water treatment plant
TK 010 -- -- 1,550      Polymer 1160X -- 1,400      Bldg. 14A, ground floor
TK 003 14.5 12.7 13,810    Sodium hypochlorite 10.5 10,000    Water treatment plant
TK 017 -- 10.2 -- Sodium hypochlorite 5.0 3,048      Bldg. 3, lower
TK 023 18.0 5.0 2,644      Solmet Oil 3.5 1,950      Bldg. 11, ground floor
TK 016 -- 10.2 -- Surfonic N-102 -- MT Bldg. 3, lower

NOTES:
TK =  Tank

MT  =  Empty

Tank Label Location



John Cressey 

From: Jim Bouquet
Sent: Wednesday, February 11, 2009 9:53 AM
To: Steve Barth
Cc: John Cressey; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; 

Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne 
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; 
ercook1@comcast.net; grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike 
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; 
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; 
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
William Liles

Subject: RE: Charter . American Tissue pre-bid question . asbestos at boilers
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Yes, boiler insulation was sampled.  Building 4/4A is the Boiler House.  Please review to Appendix D of the Asbestos 
Demolition Survey report (posted on the City of Augusta website) for the PLM analysis of suspect ACM sampled. 
 

From: Steve Barth [mailto:sbarth@charterenvironmental.com]  
Sent: Wednesday, February 11, 2009 8:43 AM 
To: Jim Bouquet 
Subject: Charter . American Tissue pre-bid question . asbestos at boilers 
 
Jim – Good morning – please review and respond to the following question: 
  
At building #4 / 4A – has any asbestos testing been performed on any part of the existing boilers? 
  
Thank you –  
  
Steve Barth 
Charter Environmental 
Cell 978.606.3740 
l 



John Cressey 

From: Jim Bouquet
Sent: Friday, February 13, 2009 3:00 PM
To: Jeff Yeaster
Cc: Darnell Ruffin; John Cressey; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike 
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; 
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; 
Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill
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Jeff: 
  
The answer is No to both of your questions.  There are no elevation drawings - that was the intent of the site visits to provide 
bidders an opportunity to obtain necessary measurements.  We are not aware of any available drawings for the stack. 
  
Jim Bouquet  
 

From: Jeff Yeaster [mailto:jyeaster@nadc1.com]  
Sent: Friday, February 13, 2009 2:56 PM 
To: Jim Bouquet 
Cc: Darnell Ruffin 
Subject: Tissue Mill 
 
Jim, 
  
A couple of questions have come up as we are looking at this project. 
  

1.       Is it possible to get elevation drawings for all of the buildings?  The most important item here is 
the depth of the basements. 

2.       Is it possible to get the stack diameter, wall thickness and drawing? 
  

  
  
Thanks,  
  
Jeff Yeaster 
Project Manager 
North American Dismantling Corp. 
810-247-0693 
  



John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 17, 2009 10:19 AM
To: Chabotco@aol.com
Cc: John Cressey; Mike Duguay; 'Firth, Jean M'; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike 
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Pete Quirion; 
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth; 
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
William Liles

Subject: RE: american tissue
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Paul: 
  
1)  No, the length of 6-inch line on the uphill side of the tracks will be removed by others.   You are responsible 
to drain residual and cap the line where the line exits beneath the tracks on the downhill side. 
  
2)  Materials have not been tested for lead.  Refer to Specification Section 02060 1.02(F) and 3.04(D). 
  
3)  Building #6 is not located along the access road.  For Building #7, you can "blend in" from the road to those 
portions of the slab at ground level.  Note that surface drainage must be maintained (no ponded water).      
  
4)  Your choice, subject to approval by the City.  A location has not been designated; however, it would make 
sense to locate near the electrical source. 
  
5)  Underground (buried) piping and piping beneath slabs will remain.  
  
6)  No, the items listed on page 1 and 2 of the Weston Memorandum have not been removed.  You are 
responsible to properly remove and dispose of the items and their contents under the Base Bid. 
  
7)  I do not understand what you are asking.  The sluiceway will not be backfilled. 
  
Jim Bouquet 
 

From: Chabotco@aol.com [mailto:Chabotco@aol.com]  
Sent: Tuesday, February 17, 2009 9:58 AM 
To: Jim Bouquet 
Subject: american tissue 
 
 Jim, 
    I have several questions for you regarding the American Tissue job. 
  
1) Is the 6 inch, #6 oil line need to be removed on the up hill side of the tracks? 
  
2) Has the lead based paint been tested to see if there are more than 5ppm ( making it hazardous) 
  
3) What elevations of fill are acceptable at buildings #6, #7 along the entrance road. ( can we just blend in from 
the road down to the lower slab?) 
  
4) Where is office trailer to be placed on site? 
  



5) Do we remove all underground piping? What about under slabs? 
  
6) Have items listed in "memorandum" section in rear of spec. book already been removed? 
  
How do we terminate fill line @ sleuth way?  
  
Paul Chabot, Chabot's Construction Co. 
 

You can't always choose whom you love, but you can choose how to find them. Start with AOL Personals. 

Page 2 of 2

2/20/2009



John Cressey 

From: Jim Bouquet
Sent: Tuesday, February 17, 2009 3:08 PM
To: John Cressey; Mike Deyling; Austin Cannon; Bob McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian 

Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne 
Millay; Darryl Verville; Dick Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; 
ercook1@comcast.net; grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike Costello; 
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete 
Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve 
Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
William Liles

Page 1 of 1

2/20/2009

Central Maine Power has indicated the power poles adjacent to the Maple Street entrance are active and available for 
installation of a temporary or full service drop. 
  
Jim Bouquet 



John Cressey 

From: Jim Bouquet
Sent: Thursday, February 19, 2009 7:37 AM
To: Grimm, Richard W
Cc: John Cressey; 'Firth, Jean M'; mduguay@ci.augusta.me.us; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don 
Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike 
Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; 
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; 
Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: characterization analysis

Page 1 of 1
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The existing analysis is assumed to be adequate.  The landfill has historically been the disposal site for this sludge.
  
Jim Bouquet 
 

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]  
Sent: Wednesday, February 18, 2009 10:28 AM 
To: Jim Bouquet 
Subject: characterization analysis 
 
Jim, 
  
Assuming clarifier sludge disposal at the Statler Landfill (deduct alternate #2), is the existing analytical adequate 
for approval or would additional analysis be required? 
  
Dick  
  
  

__________________________________________________ 
Dick Grimm  
Field Specialist 
Clean Harbors Environmental Services  
17 Main Street 
South Portland, Maine 04106  
Office: 207-799-8111 Ext. 303 
Mobile: 207-252-0459 
Fax: 207-799-0349  
Email: grimmr@cleanharbors.com  
Web: www.cleanharbors.com  
__________________________________________________  

  
 

The information transmitted is intended only for the person or entity to which it is addressed and may contain confidential 
and/or privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon, 
this information by persons or entities other than the intended recipient is prohibited. If you received this in error, please 
contact Clean Harbors Environmental Services at 781.792.5555 and delete the material from any computer. 



John Cressey 

From: Jim Bouquet
Sent: Thursday, February 19, 2009 8:07 AM
To: Grimm, Richard W
Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; 
Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Don Littlefield; 
dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; grancourt@aulson.com; Jeremy 
Greenman; Jesse Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John 
Fleming; John McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. 
Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick 
Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul 
Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth 
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: American Tissue question
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Dick: 
  
Normal lift thickness used during landfill construction is 9 inches; however, 
as the lift thickness to be used during stabilization activities proposed for Statler has not yet been determined by the landfill 
contractor, the maximum rock size will be limited to 6 inches.   
To further clarify, Gravel Borrow (Maine DOT 703.20) is an acceptable substitute. 
  
Jim Bouquet  

From: Grimm, Richard W [mailto:grimmr@cleanharbors.com]  
Sent: Wednesday, February 18, 2009 2:39 PM 
To: Jim Bouquet 
Subject: American Tissue question 
 
Jim, 
  
The granular borrow spec 703.19 limits the maximum dimension of the material to the “compacted thickness of the 
layer being placed”. For bid purposes, can you establish a maximum rock size? 
  
Dick 
  
  

__________________________________________________ 
Dick Grimm  
Field Specialist 
Clean Harbors Environmental Services  
17 Main Street 
South Portland, Maine 04106  
Office: 207-799-8111 Ext. 303 
Mobile: 207-252-0459 
Fax: 207-799-0349  
Email: grimmr@cleanharbors.com  
Web: www.cleanharbors.com  
__________________________________________________  

  
 

The information transmitted is intended only for the person or entity to which it is addressed and may contain confidential and/or 
privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon, this 
information by persons or entities other than the intended recipient is prohibited. If you received this in error, please contact Clean 
Harbors Environmental Services at 781.792.5555 and delete the material from any computer.



John Cressey 

From: Jim Bouquet
Sent: Thursday, February 19, 2009 8:19 AM
To: Mick Reed
Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike 
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion; 
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth; 
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
William Liles

Subject: RE: American Tissue Mill

Page 1 of 1

2/20/2009

A maximum discharge flow rate has not been specified.  The intent was to discharge through one of the existing storm drain 
outfalls.  However, the Contractor will be responsible to discharge at a rate such that erosion of the river bank and/or bottom 
does not occur. 
  
If Deduct Alt #1 is accepted, the Contractor owns whatever quantity of liquid is in the WWTP.   
  
Jim Bouquet 
 

From: Mick Reed [mailto:mreed@terracontracting.net]  
Sent: Wednesday, February 18, 2009 8:58 AM 
To: Jim Bouquet 
Subject: American Tissue Mill 
 
Jim, 
  In the alternate deduct Item # 1 is there a specified flow rate for discharge into the river? (Not to exceed) also is 
it assumed that there is 16,000 gal in the WWTP area for removal & treatment 
  
Thank You 
  

Mick Reed 

Terra Contracting, LLC  
2612 Miller Road 

Kalamazoo, MI 49001 

Ph: 269.342.0231 Ext. 206 

Fax: 269.342.0238 

"Exceptional Environmental Services" 

www.terracontracting.net 
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John Cressey

From: Jim Bouquet
Sent: Thursday, February 19, 2009 8:25 AM
To: jebutler1@roadrunner.com
Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. 
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; 
Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; 
Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott 
Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; 
Tom Higgins; vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill

I assume you are referring to Add Alternate #3.  The price per yard will be based on the additional sludge quantity prior 
to bulking.  This quantity will be determined following water removal from the WWTP.

Jim Bouquet 

-----Original Message-----
From: jebutler1@roadrunner.com [mailto:jebutler1@roadrunner.com]
Sent: Wednesday, February 18, 2009 9:24 AM
To: Jim Bouquet
Subject: RE: Tissue Mill

Jim,
Will the payment for disposal of additional sludge be based on cy prior to bulking? Will this quantity be determined after 
water is removed from wwtp?
                                                   Thanks,  Joel
---- Jim Bouquet <jbouquet@summitenv.com> wrote:  
> Tom:
>  
> Thanks for catching my error.  The final walkthrough is Friday 
> February 20.  The bid due date has not been extended.
>  
> Jim Bouquet
> 
> ________________________________
> 
> From: Tom Guerette [mailto:tguerette@sandrcorp.com]
> Sent: Tuesday, February 17, 2009 3:07 PM
> To: Jim Bouquet
> Subject: RE: Tissue Mill
> 
> 
> Jim,
>  
> Is the bid date being delayed? It looks like you are having another 
> site visit March 20, 2009? If so what is the new bid date?
> -----Original Message-----
> From: Jim Bouquet [mailto:jbouquet@summitenv.com]
> Sent: Tuesday, February 17, 2009 3:02 PM
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> To: mhodgkins@jacksondemolition.com
> Cc: John Cressey; Mike Duguay; Austin Cannon; Bob McCabe; 
> Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale 
> Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne 
> Millay; Darryl Verville; Dick Grimm; Don Littlefield; 
> dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
> grancourt@aulson.com; Jeremy Greenman; Jesse Childs; 
> jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John 
> McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris 
> Fournier; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; 
> Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike Darragh; 
> Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul 
> Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy 
> Amoedo; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted 
> Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; William Liles
> Subject: RE: Tissue Mill
> 
> 
> The final (hopefully) site visit will be Friday March 20.  The Maple 
> Street gate will be open from 8:00 am to 4:00 pm.
>  
> As a reminder, Friday is the last day to submit questions.
>  
> Jim Bouquet
> 
> ________________________________
> 
> From: Mark Hodgkins [mailto:mhodgkins@jacksondemolition.com] 
> Sent: Tuesday, February 17, 2009 2:16 PM
> To: Jim Bouquet
> Subject: RE: Tissue Mill
> 
> 
> Yes we would like make a visit this Friday the 20th first thing say 
> anytime after 8am
>  
> Mark Hodgkins
> JACKSON DEMOLITION SERVICE, INC.
> www.jacksondemolition.com <http://www.jacksondemolition.com>
>  
> -----Original Message-----
> From: Jim Bouquet [mailto:jbouquet@summitenv.com] 
> Sent: Tuesday, February 17, 2009 10:43 AM
> To: mhodgkins@jacksondemolition.com
> Subject: RE: Tissue Mill
>  
> Do you still want another site walk?  Also, Paul Fleming called 
> yesterday with questions.
>  
> 
> ________________________________
> 
> From: Mark Hodgkins [mailto:mhodgkins@jacksondemolition.com] 
> Sent: Friday, February 13, 2009 3:38 PM
> To: Jim Bouquet
> Subject: RE: Tissue Mill
> Jim:
> Can we arrange access to site for continued review?
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>  
> Mark Hodgkins
> JACKSON DEMOLITION SERVICE, INC.
> www.jacksondemolition.com <http://www.jacksondemolition.com>
>  
> -----Original Message-----
> From: Jim Bouquet [mailto:jbouquet@summitenv.com] 
> Sent: Friday, February 13, 2009 3:00 PM
> To: Jeff Yeaster
> Cc: Darnell Ruffin; John Cressey; Mike Duguay; Austin Cannon; Bob 
> McCabe; Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; 
> Cale Ellis; chris@vthibodeau.com; Craig Starkman; Curtis Schopp; 
> Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; 
> dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
> grancourt@aulson.com; Jeremy Greenman; Jesse Childs; 
> jbouquet@summitenv.com; Joel Butler; John Clark; John Fleming; John 
> McCune; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris 
> Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt 
> Callahan; Matt Dixon; Michele Lester; Mick Reed; Mike Costello; Mike 
> Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; 
> Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy 
> Amoedo; Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted 
> Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
> William Liles
> Subject: RE: Tissue Mill
>  
> Jeff:
>  
> The answer is No to both of your questions.  There are no elevation 
> drawings - that was the intent of the site visits to provide bidders 
> an opportunity to obtain necessary measurements.  We are not aware of 
> any available drawings for the stack.
>  
> Jim Bouquet
>  
> 
> ________________________________
> 
> From: Jeff Yeaster [mailto:jyeaster@nadc1.com] 
> Sent: Friday, February 13, 2009 2:56 PM
> To: Jim Bouquet
> Cc: Darnell Ruffin
> Subject: Tissue Mill
> Jim,
>  
> A couple of questions have come up as we are looking at this project.
>  
> 1.       Is it possible to get elevation drawings for all of the
> buildings?  The most important item here is the depth of the basements.
> 2.       Is it possible to get the stack diameter, wall
> thickness and drawing?
>  
>  
>  
> Thanks,
>  
> Jeff Yeaster
> Project Manager
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> North American Dismantling Corp.
> 810-247-0693
>  
> 
> 
> __________ Information from ESET NOD32 Antivirus, version of virus 
> signature database 3852 (20090213) __________
> 
> The message was checked by ESET NOD32 Antivirus.
> 
> http://www.eset.com
> 
> 
> __________ Information from ESET NOD32 Antivirus, version of virus 
> signature database 3862 (20090217) __________
> 
> The message was checked by ESET NOD32 Antivirus.
> 
> http://www.eset.com
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John Cressey

From: Jim Bouquet
Sent: Thursday, February 19, 2009 1:37 PM
To: mike@costellodismantling.com
Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. 
Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mick Reed; 
Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; 
Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth 
McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; 
vmondo@manafort.com; William Liles

Subject: RE: Tissue Mill

 The City Code Enforcement Officer stated that as American Tissue is a City of Augusta owned project and a Performance 
Bond will be in place, the Demolition Permit security deposit can be waived.

The $0.02 per square foot permit fee will remain the Contractor's responsibility.

Jim Bouquet 

-----Original Message-----
From: Jim Bouquet
Sent: Thursday, February 19, 2009 9:58 AM
To: 'mike@costellodismantling.com'
Cc: John Cressey; 'Firth, Jean M'; 'Mike Duguay'; 'Austin Cannon'; 'Bob McCabe'; 'Bonnie.VanDeventer@NSSX.BIZ'; 'Brian 
Sellick'; 'Bryson Stockdale'; 'Cale Ellis'; 'chris@vthibodeau.com'; 'Craig Starkman'; 'Curtis Schopp'; 'Daphne Millay'; 'Darryl 
Verville'; 'Dick Grimm'; 'Don Littlefield'; 'dwideman@sabredemolition.com'; 'Earl Cook'; 'ercook1@comcast.net'; 
'grancourt@aulson.com'; 'Jeremy Greenman'; 'Jesse Childs'; 'Jim Bouquet (jbouquet@summitenv.com)'; 'Joel Butler'; 
'John Clark'; 'John Fleming'; 'John McCune'; 'jusmanafort@manafort.com'; 'Keith Trosterud'; 'Kraig Lucas'; 'Kris Fournier'; 
'M. Hodgkins'; 'M.C. Hall'; 'Mark Bourgeois'; 'Mark Griffeth'; 'Matt Callahan'; 'Matt Dixon'; 'Michele Lester'; 'Mick Reed'; 
'Mike Darragh'; 'Mike Stewart'; 'Mike Thibodeau'; 'Nick Clark'; 'Patrick Corcoran'; 'Paul Chabot'; 'Pete Quirion'; 'Rene 
Perron'; 'Rick Anson'; 'Rick Marcicki'; 'Roy Amoedo'; 'Scott Homrich'; 'Seth McGee'; 'Steve Barth'; 'Steven Roy'; 'Ted 
Haskell'; 'Tim Higgins'; 'Tom Guerette'; 'Tom Higgins'; 'vmondo@manafort.com'; 'William Liles'
Subject: RE: Tissue Mill

1. The allotment can also be used for unidentified Special Waste.

2. The Contractor is responsible to carry the cost of procuring a City Demolition Permit.  According to the City 
website, the cost is $0.02 per square foot (floor area) demolished.  The Contractor will be responsible for payment of that 
fee.  What is unclear is whether the security deposit can be waived based on the fact that the Contractor will be providing 
a 100% Performance Bond to the City.  I will confirm this and get back to all bidders.

Jim Bouquet 

-----Original Message-----
From: mike@costellodismantling.com [mailto:mike@costellodismantling.com]
Sent: Thursday, February 19, 2009 9:31 AM
To: Jim Bouquet
Subject: RE: Tissue Mill

Jim,



2

Is the $25,000 bid allotment only for unidentified hazardous wastes, or would unidentified special wastes also be 
covered?

Also what is the price of the Augusta demolition permit?  At the pre-bid meeting a fixed price permit was mentioned, but 
the demo permit I've found is variably priced and will end up costing over $9000.

-Michael Costello
Costello Dismantling Co., Inc.



John Cressey 

From: Jim Bouquet
Sent: Friday, February 20, 2009 12:50 PM
To: Mick Reed
Cc: John Cressey; mduguay@ci.augusta.me.us; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; 
chris@vthibodeau.com; Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick 
Grimm; Don Littlefield; dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; 
grancourt@aulson.com; Jeremy Greenman; Jesse Childs; Jim Bouquet 
(jbouquet@summitenv.com); Joel Butler; John Clark; John Fleming; John McCune; 
jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; Kris Fournier; M. Hodgkins; M.C. Hall; 
Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; Michele Lester; Mike Costello; Mike 
Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; Patrick Corcoran; Paul Chabot; Pete Quirion; 
Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; Scott Homrich; Seth McGee; Steve Barth; 
Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom Higgins; vmondo@manafort.com; 
William Liles

Subject: RE: American Tissue
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This is NOT a prevailing wage job. 
  
Jim Bouquet 
 

From: Mick Reed [mailto:mreed@terracontracting.net]  
Sent: Friday, February 20, 2009 12:29 PM 
To: Jim Bouquet 
Subject: American Tissue 
 
We found no mention in the Specs on wage rates, is this a prevailing wage job? 
  
Thank You 
  

Mick Reed 

Terra Contracting, LLC  
2612 Miller Road 

Kalamazoo, MI 49001 

Ph: 269.342.0231 Ext. 206 

Fax: 269.342.0238 

"Exceptional Environmental Services" 

www.terracontracting.net 

  



John Cressey 

From: Jim Bouquet
Sent: Sunday, February 22, 2009 9:36 AM
To: Olesen, Clare
Cc: John Cressey; 'Firth, Jean M'; Mike Duguay; Austin Cannon; Bob McCabe; 

Bonnie.VanDeventer@NSSX.BIZ; Brian Sellick; Bryson Stockdale; Cale Ellis; chris@vthibodeau.com; 
Craig Starkman; Curtis Schopp; Daphne Millay; Darryl Verville; Dick Grimm; Don Littlefield; 
dwideman@sabredemolition.com; Earl Cook; ercook1@comcast.net; grancourt@aulson.com; Jeremy 
Greenman; Jesse Childs; Jim Bouquet (jbouquet@summitenv.com); Joel Butler; John Clark; John 
Fleming; John McCune; Joseph Vendetti; jusmanafort@manafort.com; Keith Trosterud; Kraig Lucas; 
Kris Fournier; M. Hodgkins; M.C. Hall; Mark Bourgeois; Mark Griffeth; Matt Callahan; Matt Dixon; 
Michele Lester; Mick Reed; Mike Costello; Mike Darragh; Mike Stewart; Mike Thibodeau; Nick Clark; 
Patrick Corcoran; Paul Chabot; Pete Quirion; Rene Perron; Rick Anson; Rick Marcicki; Roy Amoedo; 
Scott Homrich; Seth McGee; Steve Barth; Steven Roy; Ted Haskell; Tim Higgins; Tom Guerette; Tom 
Higgins; vmondo@manafort.com; William Liles

Subject: RE: American Tissue Mill RFI
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1.    The contactor will not be responsible for payment of "tipping fees" for materials disposed at Statler. 
  
2.    Correct, the Owner will not be hiring the Asbestos Project Monitor.  The Contractor will hire the monitor. 
  
3.    Correct - submitted to the Engineer 5 calendar days following your receipt of records.  However retainage will not be released 
until these records are received. 
  
Jim Bouquet 
 

From: Olesen, Clare [mailto:colesen@manafortbrothers.com]  
Sent: Friday, February 20, 2009 3:26 PM 
To: Jim Bouquet 
Cc: Garuti, Jesse; Van Czak, Jason 
Subject: American Tissue Mill RFI 
 
 Jim, 
  

1. For pricing the Deduct Alternates #2 and #3 - are we to assume there is no tipping fee for the wastewater 
treatment sludge and/or Non-friable asbestos disposal at the former Statler Tissue Mill? Or can you provide a 
contact to obtain the tipping fee?  

  
2. Section 01150 Paragraph 1.02 (c ) indicates that the abatement price is to include “final clearance inspections 

and monitoring”. Does this mean there will be no monitor hired by the Owner to perform these duties?  
  

3. Section 02080 3.07 (E)4 indicates that Waste Shipment records are to be sent to the engineer within five 
calendar days. Is this 5 calendar days after receipt of the shipment record?  

  
  
  
  
  
Clare F. Olesen 
Project Manager, Environmental Services 
Demolition Department 
Tel. (860) 229-4853 
Direct (860) 793-6419 
Fax (860) 747-6543 
www.manafort.com 
  
  




